



Addendum

Addendum No. 3

Date: 9/23/2024

Project Number: 4415-01-16 (25)

Project: MEA HVAC Controls & Ventilation Upgrades
100 S. Warren St.
Helena, MT 59601

Bid Date: 9/24/2024

2:00 P.M. at HHA Conference Room, 812 Abbey St., Helena, MT 59601

Bidders for the above-captioned project are hereby informed that the drawings and/or specifications are modified, corrected or supplemented as follows. Acknowledge receipt of Addenda on Bid Form.

General Notes:

ITEM G-1 PTC will need to be included for all software setup and any networking (including, but not limited to Internet and Firewall needs) that might need to be done. The Contractor will be responsible for all hardware (including any cabling needed based upon PTC's/HHA's oversight on where to connect to any hubs or junction box(es)). If further questions arise regarding Addendum #1 responsibilities and/or coordination with PTC, they would be addressed at a pre-construction meeting or as needs arise, utilizing any necessary change orders or contract amendments.

END OF ADDENDUM

Crossman-Whitney-Griffin, Inc.


Matthew Avar, Project Architect

Attachments:

- N/A

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE DESIGNATED PLACE IN THE PROPOSAL FORM **AND ON THE FACE OF THE ENVELOPE.**

CWG
Architecture
+
Interiors

(406) 443-2340

650 Power St
P.O. Box 1198
Helena, MT 59624

cwg-architects.com