



Addendum

Addendum No. 1

Date: 11/26/2024 **Project Number:** 4415-01-16(14)

Project: Helena Housing Authority
HHA-FY25-IFB-003 Wilder Homes Painting
1607 Wilder Ave.,
Helena, MT 59601

Bid Date: 12/3/2024

2:00 P.M. at Helena Housing Authority 812 Abbey St., Helena, MT 59601

Bidders for the above-captioned project are hereby informed that the drawings and/or specifications are modified, corrected or supplemented as follows. Acknowledge receipt of Addenda on Bid Form.

General Notes:

ITEM G-1 It is the reasonability of the bidder to include all work as part of their scope of work unless working as a subcontractor under a general contractor.

ITEM G-2 The approx. sq. ft. for all buildings is 20,441 s.f. This is not inclusive of all work on this project. It is the responsibility of the contractor to complete their own take-offs and square foot calculations

ITEM G-3 All exterior doors shall be painted.

Amendments to the Project Manual:

ITEM A-1 Revised Bid form – added unit cost of painting based on s.f. cost. Unit cost should include time and material.

Amendments to the Drawings:

N/A

Prior Approvals:

N/A

END OF ADDENDUM

Crossman-Whitney-Griffin, Inc.

Matthew Avard, Project Architect, Associate
(Print Name & Title)

Attachments:

- Bid Form

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE DESIGNATED PLACE IN THE PROPOSAL FORM **AND ON THE FACE OF THE ENVELOPE.**

CWG
Architecture
+
Interiors

(406) 443-2340

650 Power St
P.O. Box 1198
Helena, MT 59624

cwg-architects.com