



Addendum

Addendum No. 2

Date: 4/29/2026

Project Number: 4415-01-18-06

Project: HHA-FY26-IFB-001: 2009 Livingston Unit 55 Fire Repairs

Bid Date: 5/14/2026

1:30 PM Helena Housing Authority Offices

Bidders for the above-captioned project are hereby informed that the drawings and/or specifications are modified, corrected, or supplemented as follows. Acknowledge receipt of Addenda on Bid Form.

General Notes:

Item G-3 The phone number information for Keith Hatch on line 6 of the Pre-Bid Agenda distributed in Addenda No. 1 is 406-459-2231.

Item G-4 Under the Schedule in the Pre-Bid Agenda, dates are assigned as follows:
Bid date is established as May 14, 2026.
Construction Contract Award Date will be as early as June 10, 2026.
Construction completion date shall be 120 days following the issuance of a Notice to Proceed, with extensions available by approved change order(s).

Item G-4 Note that all information must be requested 10 days in advance of the bid date, similar to product approvals.

Amendments to the Project Manual:

ITEM BOILER PLATE 2 NA

ITEM PM A-1 NA

ITEM PM M-1 NA

ITEM PM E-1 NA

Amendments to the Drawings:

ITEM STR-5 NA

ITEM A-1 NA

ITEM MEP-2 NA

ITEM E-1 NA

Prior Approvals:

ITEM PAC-1 NA

CWG
Architecture
+
Interiors

(406) 443-2340

650 Power St
P.O. Box 1198
Helena, MT 59624

cwg-architects.com

ITEM PA A-1 NA

ITEM PA MEP-1NA

ITEM PA E-1 NA

END OF ADDENDUM 2

Crossman-Whitney-Griffin, P.C.

(Print Name & Title)

Attachments:

(Provide Attachment)

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE DESIGNATED PLACE
IN THE PROPOSAL FORM **AND ON THE FACE OF THE ENVELOPE.**